
26.9467 $2,755.64Rough-In Installation Hrs.

13.9297 $1,614.32Trim Installation Hrs.

52.2342 $6,766.73Finish Installation Hrs.

5.4775 $784.28Program - Network Installation Hrs.

4.1113 $588.67Programming Installation Hrs.

0.0000 $2,000.00Documentation Installation Hrs.

BDDS-2016-0003BDG Sample Project

Project Summary

Misc. Parts Adjustment

Base

Equipment

$33,879.51Equipment Total:

$0.00

Labor

$501.23

Adjustment

Adjusted Total

$33,378.28

$33,378.28

Discount $0.00

Installation Total 102.6994 $14,509.64Hrs.

5.1526 $901.96Design Total Hrs.

Management Total $913.6512.1776 Hrs.

$0.00Use Tax

120.0296

$0.00Sales Tax

$16,325.25

Misc. Items

Labor Total:

$0.00

Hrs.

Adjustment $0.00

Adjusted Labor Total: $16,325.25

Project Total: $50,204.76

Equipment Markup

Equipment Cost

Profit Analysis

$19,042.70

43.79%Equipment Margin

77.91% Labor Markup

Labor Cost $7,057.01

56.77%Labor Margin

131.33%

Equipment Price $33,879.51 Labor Price $16,325.25

Equipment Profit $14,836.81 Labor Profit $9,268.24


