Project Summary

BDG Sample Project
Equipment

Base

Discount

Adjustment

Adjusted Total

Misc. Parts Adiustment

Eauipment Total:

Labor

Rough-In Installation

Trim Installation

Finish Installation

Program - Network Installation
Programming Installation

Documentation Installation

Installation Total
Desian Total
Management Total
Labor Total:

Adiustment

Adiusted Labor Total:

Misc. Items
Sales Tax

Use Tax

Project Total:

Profit Analysis
Equipment Price
Eaquipment Cost
Equipment Profit
Equipment Marain

Equipment Markup

26.9467
13.9297
52.2342
54775
41113
0.0000

102.6994
5.1526
12.1776

Hrs.
Hrs.
Hrs.
Hrs.
Hrs.
Hrs.

Hrs.
Hrs.
Hrs.

BDDS-2016-0003

$33,378.28
$0.00
$0.00

$33,378.28
$501.23

$33,879.51

$2,755.64
$1,614.32
$6,766.73
$784.28
$588.67
$2,000.00

$14,509.64
$901.96
$913.65

120.0296

Hrs.

$16,325.25
$0.00

$33,879.51 Labor Price

$19,042.70 Labor Cost

$14,836.81 Labor Profit
43.79% Labor Margin
77.91% Labor Markup

$16,325.25

$0.00
$0.00
$0.00

$50,204.76

$16,325.25
$7,057.01
$9,268.24
56.77%
131.33%



